

25X1

**SECRET**

Copy 1 of 8.

9 February 1956

25X1

Construction Required

25X1

25X1

25X1

25X1

1. The list which follows represents estimates of construction required [ ] This list is based upon facilities requirements of Detachment A [ ] and a support detachment (approximately [ ] personnel; consisting of either SAC and/or indigenous personnel. Items marked with an asterisk must be revised upwards should the total base complement exceed [ ]

2. Estimates are based upon availability of Butler and/or Quonset type construction.

Mess hall	Capability of feeding 200 personnel
Food storage	200 sq.ft. roofer space
Administration	1000 sq.ft.
Det. A Garage	4000 sq.ft.
Base Supply	4000 sq.ft.
Communications Area (transmitting site)	320 sq.ft.
Communications Area (receiving site)	960 sq.ft.
* File and Equipment storage	960 sq.ft.
* Photographic Laboratory	960 sq.ft.
* Electronics Lab. #1	960 sq.ft.
* Electronics Lab. #2	480 sq.ft.
Communications Repair	400 sq.ft.
Operations	2000 sq.ft.
Maintenance Shop	960 sq.ft.
* Aero Medical and Dispensary	App. 2000 sq.ft.
Hangars	* 22000 sq.ft.

38

080180100

e4e0000

